
 
 

 
 

 CHESTERFIELD COUNTY WATER AND SEWER SPECIFICATIONS 
 
 THIRD EDITION 
 
 ADDENDUM #3 - LIST OF CHANGES 

June 25, 2004 
 

 
PART I 

 
 

** PAGE # ** 
 
*** CHANGE *** 
 

 Table of Contents – New format. 
DS-16 Typographical error. 
DS-20 Third paragraph – Replaced “When the residential water pressure at the main is under 40 psi, 

a 1” County service line will be installed.  When (at the probable house site) the peak hour 
pressure is under 40 psi, a 1” water service from the main to the meter shall be installed and 
the following note will be added to the plans:  “At least a 1” water service from the meter to 
the house is recommended to be installed and depending on the desired pressure at the house, 
the builder may need to consider an individual booster pump.”” with the following:  “A 1” 
County service line will be installed when the residential water service from the main to 
the meter is 60’ or greater; or the peak house pressure at the main is 40 psi or less.  
When the peak hour pressure at the probable house site is less than 40 psi and 
depending on such variables as:  house location, number of fixtures, number of finished 
floors, etc., a note must be added to the plans:  “The builder may consider installing a 
larger plumbing line from the meter to the house and/or installing a booster pump to 
obtain a desired pressure.” ” 

 
PART II 

 
 

** PAGE # ** 
 
*** CHANGE *** 
 

 Index of Drawings – New format. 
FIR-1 
(1 of 2) 

Changes were made to reference the International Plumbing Code and to clarify Notes B and 
C. 

FIR-1 Changes were made to reference the International Plumbing Code and to clarify Notes B and 



(2 of 2) C.  Also changed tap size from ? ” to ¾”. 
FIR-1B 

NFPA 13D 
(1 of 2) 

Changes were made to reference the International Plumbing Code and to clarify Notes B and 
C.  Also eliminated the ? ” tap. 
 

FIR-1B 
NFPA 13D 

(2 of 2) 

Changes were made to reference the International Plumbing Code and to clarify Notes B and 
C.  Also changed tap size from ? ” to ¾”. 
 

FIR-3 
Sht. 1 of 3 

Added requirement for minimum 6” wall thickness for poured in place vaults and at least ¾” 
rebars.  Also changed range of height from top of vault to siamese connection from 18”-24” 
with average of 24” to 18”-48”. 

FIR-3 
Sht. 2 of 3 

Added requirement for minimum 6” wall thickness for poured in place vaults and at least ¾” 
rebars.  Also changed range of height from top of vault to siamese connection from 18”-24” 
with average of 24” to 18”-48”. 

MET-6 Added Note #6. 
MET-9 Eliminated MET-9 Sht. 2 of 2 Detail and changed Detail MET-9 Sht. 1 of 2 to “MET-9 

Reserved for Future Use”. 
SEW-12 Added new detail for Air Release Valve for Sewer Force Mains. 
WAT-2 Added the requirement that a service saddle must be installed on main before connecting the 

air release valve. 
WAT-15 
Sht. 2 of 2 

Corrected Note (b) to read better. 
 

 
PART III 

 
 

** PAGE # ** 
 
*** CHANGE *** 
 

 Changed the Table of Contents to reflect changes in Part III. 
BF-2 First paragraph – Added the following wording to the last sentence – “substantial 

completion date and $_____  dollars per calendar day for each and every day that the 
said work remains incomplete after the expiration of the Final completion date.” 

BF-4 Replaced the “Certification of Non-Collusion” with a new “Certification of Non-Collusion 
and Signature Sheet”. 

G-1 thru 
G-29 

Reformatted entire section due to changes within the General Conditions. 

G-1 & G-2 Under G. Completion of the Work – Replaced all of the language under “Completion of the 
Work” with the following:  “Substantial completion shall be defined as the event when 
the Work has progressed to the point where, in the opinion of the Engineer, it is 
sufficiently complete, in accordance with the Contract Documents, so that the Work 
can be utilized for the purposes for which it is intended. 
 
Final completion shall be defined as the event that occurs when (1) the Work has been 
completed, successfully tested and approved in accordance with the Contract 
Documents, (2) all submittals required by the Contract Documents (including 
Operation and Maintenance Manuals) have been made, (3) all Punch List items and 
restoration Work required by the Contract Documents has been completed; and (4) 
Work is complete and ready for final payment as evidenced by Engineer’s written 
recommendation for final payment.  The Contractor’s use of water or wastewater lines 
for the purpose of completing the testing of equipment or piping, the tie-in of water or 



wastewater lines, or the continued use of equipment or piping because of tie-ins or 
testing shall not constitute Completion of the Work until all conditions of this definition 
have been satisfied.” 

G-11 Under 31. Work Outside of Normal Working Hours – Inserted new paragraph #2 with the 
following – “The contractor may request, in writing, different normal working hours 
than those stated above.  The revised work hours must be agreed upon by the Inspector 
and approved by the Owner in writing.  Work in excess of 40 hours per week shall be 
considered overtime work.” 

G-14 Under 39. Extra Work – Force Account – Replaced B. with the following wording:   
 
B. In the event of work covered by unit prices, at a price derived from application of 

unit prices to the quantities necessary to complete the extra work. 
 
C. In the event of work not covered by unit prices, at actual cost plus fifteen percent 

(15%).  If the Extra Work is performed by a previously approved subcontractor, 
then at actual cost plus fifteen percent (15%) for the subcontractor, and five 
percent (5%) for the Contractor.  Actual cost shall include only the necessary 
labor (including workmen’s compensation, insurance, premiums and payroll 
taxes), equipment rental (including fuel and lubrication for equipment used in 
performing the Extra Work), and materials.  Equipment rental cost shall be the 
amount actually paid by the Contractor for rental of the equipment, pro-rated 
rental rate for the time the equipment was used to perform the Extra Work, or 
the pro-rated rental rate for the equipment as shown in the latest rate schedule 
compiled by the Associated Equipment Dealers, whichever is lower.  The 
Engineer shall determine the Contractor’s actual cost for performing Extra 
Work, and the Engineer’s determination shall be binding on the Contractor.  
Under no circumstances shall the Contractor be entitled to any sum of money for 
performing Extra Work, or for any delays that the Contractor alleges it suffered 
as a result of performing Extra Work, above actual cost plus 15% (or 15% and 
5% when applicable) as outlined above. 

 
Change Orders shall be agreed upon prior to beginning Extra Work.  No Change 
Order shall in any manner or to any extent relieve the Contractor or his Surety 
of any obligation under the contract.  All Change Orders given in accordance 
with the Agreement are a part of the Agreement and are subject to each and 
every term or requirement of the Agreement. 
 

G-17 Under 44. Liquidated Damages – Replaced paragraphs 3, 4 and 5 with the following: 
“If the Contractor fails to accomplish Substantial Completion of the Work in 
accordance with the Contract Documents within the time stated in the Agreement or in 
any progress schedule or within any time as extended in writing by the Owner, the 
Contractor shall pay to the Owner the sum of $_________ for each and every calendar 
day after the date agreed upon by the parties for Substantial Completion has passed 
until Substantial Completion of the Work is accomplished. 
 
If the Contractor fails to accomplish Final Completion of the Work in accordance with 
the Contract Documents within the time stated in the Agreement or in any progress 
schedule or within any time as extended in writing by the Owner, the Contractor shall 
pay to the Owner the sum of $_______ for each and every calendar day after the date 
agreed upon by the parties for Final Completion has passed until Final Completion of 
the Work is accomplished. 

 



The above sums are agreed upon by the parties as the liquidated damages, and not a 
penalty, that the Owner will suffer by reason of the delay by the Contractor in 
accomplishing Completion of the Work, resulting in the inability of the Owner to use 
the improvements at the time agreed upon the parties for Completion.  The Owner may 
deduct and retain liquidated damages out of any monies which may be due, or become 
due, to the Contractor. 

G-20 & G-21 Under 51. Monthly Estimates and Retainage – 2nd paragraph – replaced “on or before the 
15th day of the month following the submission of the monthly estimate” with “within 30 
days after of the approved monthly estimate by the owner,” 

G-28 Under 61. Environmental Management – added the following words “Section 8 and”. 
AG-1 #3. – Replaced “and shall complete the same within ______ calendar days unless the period 

for completion is extended otherwise by the CONTRACT DOCUMENTS.” with “Work 
shall be substantially complete within _____ calendar days unless the period for 
completion is extended otherwise by the CONTRACTOR DOCUMENTS.  Work shall 
be finally complete and ready for final payment within ______ calendar days unless the 
period for completion is extended otherwise by the CONTRACT DOCUMENTS.” 

CO-2 Clarified who should be signing and where. 
8-1 thru 

8-5 
New Section – “Section 8 – Contractor Environmental Activities.” 

APP B-5 thru 
APP B-8 

New Section – “VDOT, Chesterfield Residency – April 1, 2004 – Subdivision and Site 
Construction Plan General Notes.” 

APP C-1 & 
APP C-2 

New pages – “Appendix C – Contractor Environmental Checklist.” 

APP D-1 thru 
APP D-4 

New pages – “Appendix D – Contractor Environmental Activity Statement.” 

APP E-1 New page – “Appendix E – Environmental Management Policy.” 
APP F-1 & 
APP F-2 

New pages – “Appendix F – Tracking of Environmental Spills and Releases.” 

 
PART IV 

 
 

** PAGE # ** 
 
*** CHANGE *** 
 

 Revised Table of Contents to reflect changes in Part IV. 
APP A-5 thru 

APP A-8 
New Section – “VDOT, Chesterfield Residency – April 1, 2004 – Subdivision and Site 
Construction Plan General Notes.” 

 
PART V 

 
 

** PAGE # ** 
 
*** CHANGE *** 
 

 Revised Table of Contents to reflect changes in Part V. 
V-1-3 Reformatted page. 
V-1-4 Under D. Meter (Setters) Yokes - Changed #3 from “For 1½” and 2” Meters” to “For 1½” 

and 2” Meters (Businesses, etc. with bypass)”. 



 
Under D. Meter (Setters) Yokes #3 – Added the following: 
  
  For 1½” and 2” Meters (residential and irrigation): 
 
 *a. Ford – for 1½” Meter – VBB76-7-11-66 and 
 for 2” Meter – VBB77-8-11-77 
 *b. A.Y. McDonald – for 1½” Meter – 20-609 WWFF 660 
   for 2” Meter – 20-709 WWFF 770 
 *c. Mueller (for both 1½” and 2”) - #1422-00 
 

V-1-8 Under H. Resilient Seated Wedge Tapping Valves – Changed #4 from “Kennedy Model 
#4950 (for 16” and 30” only)” to “Kennedy Model #4950 (for 4” and 24” only)”. 

V-1-9 Under M. Water Meter Boxes/Vaults – Deleted “b. Smith Midland Model 550 (for 3” & 4” 
water meters and assemblies)” and renumbered remaining items. 

V-1-11 Reformatted page. 
V-1-13 Reformatted page. 
V-1-14 Under V. Casing Spacers – Added “5. BWM – Model BWM-SS”. 
V-3-10 Under Vaults and/or Meter Boxes - #8. – Added “WM (3” & 4”) BF” and reformatted page. 
V-3-14 Under Casing Spacers – Added “5. BWM Company”. 
V-3-24 Under C. Manufacturers’ Representatives and/or Suppliers - #19. Changed the address for 

RFS & Associates, Inc. 
V-4-3 Under b. Resilient Seated Wedge Tapping Valves – 1) – First sentence – Changed from 

“Tapping valves shall meet above specifications as referenced in a) except, the body seat 
rings shall have a clear inside opening sufficient to nominal size of the valve.” to “Tapping 
valves shall meet above specifications as referenced in 2.a. above.” 

V-4-14 Under b. General: – Changed (deleted/added) first paragraph as follows: 
 
All 1½" and 2" meter setters shall be constructed of seamless threaded red brass pipe, 
standard Type K hard copper tube (per ASTM B-88-62,) high quality brass (per AWWA 
C-800,) and leadless solder, and provide horizontal female pipe threads on both front and 
rear connections.  Setters must include irrigation and residential meters (see Part V – Section 
1). 
 
Under b. General - Changed third paragraph as follows: 
 
Meter setters for domestic use at businesses, Doctor or Dentist offices, restaurants, etc., 
shall be equipped with a valved bypass line and valve for meter maintenance. Setters for 
residential or irrigation uses etc., shall NOT be equipped with a bypass line . 
 
Rearranged paragraphs. 
 
Under b. Bypass: - Changed first sentence as follows: 
 
Meter setters that are equipped with a bypass line and valve shall have an be 
appropriately sized bypass line with an inverted key or ball type stop threaded directly into 
the inlet bypass tee fittings. 
 
 

  
 


